New Jersey Department of Transportation DATE 06/14/11
PAGE 114 -1
TABULATION OF BIDS
CALL ORDER 114 CONTRACT 1ID 11114 COUNTIES PASSAIC
LETTING DATE 06/09/11 10:00AM DISTRICT N1
CONTRACT TIME 12/24/12 COMPLETION DATE
CONTRACT DESCRIPTION URBAN PROJECT (S) BR-0056 (153)
ROUTE 208 BRIDGE OVER C. R. 665 (LAFAYETTE AVENUE)
M.P. 4.60 STRUCTURE NO. 1612-159 CONTRACT NO. 005103200
BRIDGE DECK REPLACEMENT AND PAVING, BOROUGH OF HAWTHORNE
PASSAIC COUNTY
SET-ASIDE
VENDOR RANKING
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 R4689 RITACCO CONSTRUCTION INC $ 3,103,000.00 100.0000%
2 A3063 AGATE CONSTR CO INC $ 3,606,953.98 116.2409%
3 Cc7279 J.F.CREAMER & SON JOINT VENTURE WITH JOSEPH M. SANZARI, INC $ 4,233,871.90 136.4445%
4 B4645 GARDNER M BISHOP INC $ 4,471,378.50 144.0986%
5 51082 SCAFAR CONTRACTING INC $ 4,840,752.73 156.0023%
6 12943 IEW CONSTR GP, INC $ 4,979,077.40 160.4601%
7 H3415 H&G CONTRACTORS INC $ 5,096,166.10 164.2335%
K6434 KONKUS CORPORATION IRREGULAR
57025 SPARWICK CONTR INC TIRREGULAR
U5944 UNION PAVING & CONSTR CO INC TIRREGULAR
| ( 1 ) R4689 I ( 2 ) A3063 I ( 3 ) C7279
|[RITACCO CONSTRUCTION INC |AGATE CONSTR CO INC |J.F.CREAMER J-V J.M. SANZARI
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROADWAY
| | |
0001 151003M LUMP | 20000.00000 20000.00] 12000.00000 12000.00]| 40000.00000 40000.00
PERFORMANCE BOND AND PAYMENT BOND | |
0004 153003P LUMP | 3000.00000 3000.00] 1.00000 1.00] 18000.00000 18000.00
PROGRESS SCHEDULE | |
0005 153006P 18.000 U | 325.00000 5850.00] 1.00000 18.00] 100.00000 1800.00
PROGRESS SCHEDULE UPDATE | |
0006 153012P 300.000 HOUR | 1.00000 300.00] 0.01000 3.00] 1.00000 300.00
TRAINEES | | |
0007 154003P LUMP | 310000.00000 310000.00|] 360695.39000 360695.39] 410000.00000 410000.00
MOBILIZATION | |
0018 159003M 48.000 U | 50.00000 2400.00] 100.00000 4800.00| 80.00000 3840.00
BREAKAWAY BARRICADE | |
0019 159006M 64.000 U | 40.00000 2560.00] 0.01000 0.64] 50.00000 3200.00
DRUM | | |
0020 159009M 64.000 U | 10.00000 640.00] 0.01000 0.64] 10.00000 640.00
|

TRAFFIC CONE



New Jersey Department of Transportation DATE 06/14/11
PAGE 114 -2
TABULATION OF BIDS
CALL ORDER 114 CONTRACT 1ID 11114 COUNTIES PASSAIC
LETTING DATE 06/09/11 10:00AM DISTRICT N1
SET-ASIDE
| 1 ) R4689 I ( 2 ) A3063 I ( 3 ) C7279
|[RITACCO CONSTRUCTION INC |AGATE CONSTR CO INC |J.F.CREAMER J-V J.M. SANZARI
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0021 159012M 2849.000 SF | 9.00000 25641.00] 9.00000 25641.00] 10.00000 28490.00
CONSTRUCTION SIGNS | |
0022 159015M 2.000 U | 750.00000 1500.00| 800.00000 1600.00| 1500.00000 3000.00
CONSTRUCTION IDENTIFICATION SIGN, 4°' | |
8" | | |
0023 159021P 950.000 LF | 60.00000 57000.00] 200.00000 190000.00] 125.00000 118750.00
CONSTRUCTION BARRIER CURB | |
0024 159027M 5.000 U | 750.00000 3750.00] 1.00000 5.00] 1500.00000 7500.00
FLASHING ARROW BOARD, 4' X 8' | |
0025 159029M 8.000 U | 7000.00000 56000.00] 5000.00000 40000.00] 7000.00000 56000.00
PORTABLE VARIABLE MESSAGE SIGN W/REMOTE | |
COMMUNICATION | |
0026 159030M 2.000 U | 1500.00000 3000.00] 5000.00000 10000.00] 5000.00000 10000.00
PORTABLE VARIABLE MESSAGE SIGN | |
0028 159054M 2.000 U | 9000.00000 18000.00] 10000.00000 20000.00] 12000.00000 24000.00
TEMPORARY CRASH CUSHION, INERTIAL | |
BARRIER SYSTEM, 14 MODULES | |
0029 159075M 1.000 U© | 4000.00000 4000.00| 0.01000 0.01] 15000.00000 15000.00
TEMPORARY CRASH CUSHION, QUADGUARD 7 | |
BAYS X 24" WIDE | |
0030 159108M 2.000 U | 2000.00000 4000.00] 15000.00000 30000.00] 10000.00000 20000.00
TRAFFIC CONTROL TRUCK WITH MOUNTED | |
CRASH CUSHION | |
0031 159114M 590.000 LF | 3.00000 1770.00| 2.25000 1327.50] 2.00000 1180.00
REMOVABLE BLACK LINE MASKING TAPE, 6" | |
0032 159120M 2250.000 LF | 2.00000 4500.00| 1.95000 4387.50]| 1.25000 2812.50
TEMPORARY PAVEMENT MARKING TAPE, 4" | |
0033 159126M 29260.000 LF | 0.25000 7315.00 | 0.20000 5852.00] 0.22000 6437.20
TEMPORARY TRAFFIC STRIPES, 4" | |
0034 159132M 2050.000 SF | 1.00000 2050.00] 1.95000 3997.50] 1.25000 2562.50
TEMPORARY PAVEMENT MARKINGS | |
0035 159141M 200.000 HOUR | 55.00000 11000.00] 50.00000 10000.00] 75.00000 15000.00
TRAFFIC DIRECTOR, FLAGGER | |
0036 160003M LUMP | 3600.00000 3600.00] 3600.00000 3600.00] 3600.00000 3600.00
FUEL PRICE ADJUSTMENT | |
0037 160006M LUMP | 14800.00000 14800.00] 14800.00000 14800.00] 14800.00000 14800.00
ASPHALT PRICE ADJUSTMENT | |
0038 161003P LUMP | 3000.00000 3000.00] 5000.00000 5000.00] 3000.00000 3000.00
|

FINAL CLEANUP



24" X VARIABLE HEIGHT CONCRETE BARRIER

New Jersey Department of Transportation DATE 06/14/11
PAGE 114 -3
TABULATION OF BIDS
CALL ORDER 114 CONTRACT 1ID 11114 COUNTIES PASSAIC
LETTING DATE 06/09/11 10:00AM DISTRICT N1
SET-ASIDE
| ( 1 ) R4689 (¢ 2 ) A3063 | ( 3 ) C7279
|[RITACCO CONSTRUCTION INC |AGATE CONSTR CO INC |J.F.CREAMER J-V J.M. SANZARI
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0039 201003P LUMP | 50000.00000 50000.00] 175000.00000 175000.00]| 50000.00000 50000.00
CLEARING SITE | |
0040 202009P 652.000 CY | 30.00000 19560.00] 50.00000 32600.00]| 15.00000 9780.00
EXCAVATION, UNCLASSIFIED | |
0041 202021P 925.000 SY | 40.00000 37000.00] 20.00000 18500.00] 100.00000 92500.00
REMOVAL OF PAVEMENT | |
0042 203041P 529.000 SY | 10.00000 5290.00| 2.50000 1322.50] 5.00000 2645.00
GEOTEXTILE, ROADWAY STABILIZATION | |
0043 302036P 438.000 SY | 26.00000 11388.00]| 8.00000 3504.00] 25.00000 10950.00
DENSE-GRADED AGGREGATE BASE COURSE, 6" | |
THICK | | |
0044 302051P 700.000 CY | 35.00000 24500.00] 35.00000 24500.00] 45.00000 31500.00
DENSE-GRADED AGGREGATE BASE COURSE, | |
VARIABLE THICKNESS | |
0045 401009P 21175.000 SY | 2.60000 55055.00 | 4.50000 95287.50] 6.00000 127050.00
HMA MILLING, 3" OR LESS | |
0046 401021M 1700.000 SY | 35.00000 59500.00] 50.00000 85000.00| 1.00000 1700.00
HOT MIX ASPHALT PAVEMENT REPAIR | |
0047 401027M 19700.000 LF | 0.50000 9850.00 | 0.60000 11820.00] 0.33000 6501.00
POLYMERIZED JOINT ADHESIVE | |
0048 401030M 3550.000 GAL | 2.50000 8875.00| 4.00000 14200.00]| 0.01000 35.50
TACK COAT | |
0049 401036M 220.000 GAL | 1.00000 220.00] 0.01000 2.20]| 0.01000 2.20
PRIME COAT | | |
0050 401060M 3045.000 T | 75.00000 228375.00] 100.00000 304500.00] 100.00000 304500.00
HOT MIX ASPHALT 12.5 M 76 SURFACE COURS | |
0051 401084M 91.000 T | 85.00000 7735.00 | 125.00000 11375.00] 100.00000 9100.00
HOT MIX ASPHALT 19 M 64 INTERMEDIATE | |
COURSE | | |
0052 401099M 180.000 T | 80.00000 14400.00]| 70.00000 12600.00]| 100.00000 18000.00
HOT MIX ASPHALT 25 M 64 BASE COURSE | |
0053 602099M 4.000 U | 300.00000 1200.00]| 550.00000 2200.00]| 500.00000 2000.00
RESET EXISTING CASTING | |
0055 607012P 125.000 LF | 135.00000 16875.00]| 395.00000 49375.00]| 140.00000 17500.00
24" X 41" CONCRETE BARRIER CURB | |
0056 607018P 235.000 LF | 30.00000 7050.00 | 33.50000 7872.50 | 40.00000 9400.00
9" X 16" CONCRETE VERTICAL CURB | |
0057 607060P 50.000 LF | 180.00000 9000.00| 145.00000 7250.00| 200.00000 10000.00
|
|

CURB



New Jersey Department of Transportation DATE 06/14/11
PAGE 114 -4
TABULATION OF BIDS
CALL ORDER : 114 CONTRACT 1ID 11114 COUNTIES : PASSAIC
LETTING DATE : 06/09/11 10:00AM DISTRICT N1
SET-ASIDE
| 1 ) R4689 I ( 2 ) A3063 I ( 3 ) C7279
|[RITACCO CONSTRUCTION INC |AGATE CONSTR CO INC |J.F.CREAMER J-V J.M. SANZARI
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0058 608003P 196.000 SY | 35.00000 6860.00] 35.00000 6860.00] 32.00000 6272.00
NONVEGETATIVE SURFACE, HOT MIX ASPHALT | |
0059 609003M 1280.000 LF | 17.50000 22400.00| 18.00000 23040.00]| 27.00000 34560.00
BEAM GUIDE RAIL | |
0061 609021M 1413.000 LF | 5.50000 7771.50]| 6.00000 8478.00| 6.00000 8478.00
RUB RAIL | | |
0062 609024M 1.000 U | 1850.00000 1850.00| 2000.00000 2000.00]| 1750.00000 1750.00
FLARED GUIDE RAIL TERMINAL | |
0063 609039M 1.000 U© | 500.00000 500.00] 550.00000 550.00] 440.00000 440.00
BEAM GUIDE RATL ANCHORAGE | |
0064 609075M 1450.000 LF | 1.00000 1450.00| 1.00000 1450.00| 2.00000 2900.00
REMOVAL OF BEAM GUIDE RAIL | |
0065 610003M 27100.000 LF | 0.30000 8130.00]| 0.37000 10027.00]| 0.30000 8130.00
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
an | | I
0066 610007M 3970.000 LF | 0.40000 1588.00| 0.62000 2461.40] 0.50000 1985.00
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
8" | | '
0067 610009M 800.000 SF | 3.00000 2400.00] 3.80000 3040.00] 4.00000 3200.00
TRAFFIC MARKINGS, THERMOPLASTIC | |
0068 610012M 175.000 U | 24.00000 4200.00]| 28.00000 4900.00| 27.00000 4725.00
RPM, MONO-DIRECTIONAL, WHITE LENS | |
0069 610018M 60.000 U | 24.00000 1440.00]| 28.00000 1680.00| 27.00000 1620.00
RPM, MONO-DIRECTIONAL, AMBER LENS | |
0070 610024M 203.000 U | 10.00000 2030.00] 25.00000 5075.00] 27.00000 5481.00
REMOVAL OF RPM | |
0071 610031M 6.000 U | 35.00000 210.00] 5.00000 30.00] 30.00000 180.00
FLEXIBLE DELINEATORS, BARRIER CURB | |
MOUNTED | | |
0072 610036M 48620.000 LF | 0.40000 19448.00| 0.50000 24310.00] 0.35000 17017.00
REMOVAL OF TRAFFIC STRIPES | |
0073 610039M 2800.000 SF | 1.00000 2800.00] 2.25000 6300.00] 1.50000 4200.00
REMOVAL OF TRAFFIC MARKINGS | |
0076 701031P 225.000 LF | 35.00000 7875.00| 50.00000 11250.00] 50.00000 11250.00
4" SPLIT STEEL CONDUIT | |
0078 703033P LUMP | 25000.00000 25000.00] 18000.00000 18000.00] 22000.00000 22000.00
TEMPORARY HIGHWAY LIGHTING SYSTEM | |
0091 202009P 260.000 cCY | 75.00000 19500.00]| 37.00000 9620.00| 35.00000 9100.00
|

EXCAVATION, UNCLASSIFIED



New Jersey Department of Transportation DATE 06/14/11
PAGE 114 -5
TABULATION OF BIDS
CALL ORDER 114 CONTRACT 1ID 11114 COUNTIES PASSAIC
LETTING DATE 06/09/11 10:00AM DISTRICT N1
SET-ASIDE
| ( 1 ) R4689 (¢ 2 ) A3063 | ( 3 ) C7279
|[RITACCO CONSTRUCTION INC |AGATE CONSTR CO INC |J.F.CREAMER J-V J.M. SANZARI
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0092 203009P 28.000 CY | 50.00000 1400.00]| 75.00000 2100.00] 150.00000 4200.00
I-9 SOIL AGGREGATE | |
SECTION TOTALS | $ 1,268,401.50] $ 1,741,809.28]| $ 1,660,563.90
+ + +
SECTION 0002 CONSTRUCTION ENGINEEING
| | |
0008 155006M 1.000 U | 5000.00000 5000.00] 17000.00000 17000.00] 50000.00000 50000.00
FIELD OFFICE TYPE B SET UP | |
0009 155024M 18.000 MO | 750.00000 13500.00]| 1750.00000 31500.00] 1500.00000 27000.00
FIELD OFFICE TYPE B MAINTENANCE | |
0010 155039M LUMP | 7200.00000 7200.00 | 7200.00000 7200.00 | 7200.00000 7200.00
TELEPHONE SERVICE | |
0011 157003M LUMP | 14000.00000 14000.00]| 30000.00000 30000.00] 50000.00000 50000.00
CONSTRUCTION LAYOUT | |
0027 159032M 2.000 U | 9200.00000 18400.00] 10000.00000 20000.00| 30000.00000 60000.00
PORTABLE TRAILER MOUNTED CCTV CAMERA | |
ASSEMBLY | I
SECTION TOTALS | S 58,100.00] S 105,700.00] $ 194,200.00
—————————————————————————————————————————— it T s et
SECTION 0003 NON-PARTICIPATING (ROADWAY)
| | |
0002 152003P LUMP | 9000.00000 9000.00]| 8500.00000 8500.00| 12000.00000 12000.00
OWNER'S AND CONTRACTOR'S PROTECTIVE | |
LIABILITY INSURANCE | |
0003 152009P LUMP | 22000.00000 22000.00] 1000.00000 1000.00]| 1.00000 1.00
POLLUTION LIABILITY INSURANCE | |
0054 602216M 10.000 U | 225.00000 2250.00]| 550.00000 5500.00| 300.00000 3000.00
CLEANING DRAINAGE STRUCTURE | |
SECTION TOTALS | S 33,250.00] S 15,000.00]| S 15,001.00
+ + +
SECTION 0004 EROSION CONTROL
| | |
0012 158006M 800.000 LF | 5.00000 4000.00]| 3.00000 2400.00] 5.00000 4000.00
SILT FENCE | |
0013 158015M 25.000 U | 25.00000 625.00] 15.00000 375.00] 15.00000 375.00
HAYBALE | | |
0014 158030M 10.000 U | 260.00000 2600.00| 150.00000 1500.00]| 125.00000 1250.00
INLET FILTER TYPE 2, 2' X 4°' | |
0015 158054M 100.000 SF | 5.00000 500.00] 10.00000 1000.00]| 2.00000 200.00
|

SEDIMENT CONTROL BAG



CHAIN-LINK FENCE, PVC-COATED STEEL,
6 Al

New Jersey Department of Transportation DATE 06/14/11
PAGE 114 -6
TABULATION OF BIDS
CALL ORDER 114 CONTRACT 1ID 11114 COUNTIES PASSAIC
LETTING DATE 06/09/11 10:00AM DISTRICT N1
SET-ASIDE
| 1 ) R4689 I ( 2 ) A3063 I ( 3 ) C7279
|[RITACCO CONSTRUCTION INC |AGATE CONSTR CO INC |J.F.CREAMER J-V J.M. SANZARI
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0016 158063P LUMP | 1500.00000 1500.00]| 2000.00000 2000.00] 2000.00000 2000.00
CONCRETE WASHOUT SYSTEM | |
0017 158072M 2.000 U | 1250.00000 2500.00] 1500.00000 3000.00] 750.00000 1500.00
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | |
SECTION TOTALS | S 11,725.00] S 10,275.00]| S 9,325.00
—————————————————————————————————————————— e
SECTION 0005 GENERAL LANDSCAPE
| | |
0074 804006P 185.000 SY | 7.00000 1295.00]| 3.45000 638.25] 10.00000 1850.00
TOPSOILING, 4" THICK | |
0075 806006P 185.000 SY | 2.00000 370.00] 0.70000 129.50]| 1.00000 185.00
FERTILIZING AND SEEDING, TYPE A-3 | |
0077 809003M 185.000 SY | 2.00000 370.00] 0.40000 74.00] 1.00000 185.00
STRAW MULCHING | |
SECTION TOTALS | $ 2,035.00]| $ 841.75| $ 2,220.00
—————————————————————————————————————————— e
SECTION 0006 BRIDGE
| | |
0060 609004M 133.000 LF | 112.00000 14896.00] 115.00000 15295.00] 105.00000 13965.00
BEAM GUIDE RAIL, BRIDGE | |
0079 201006P LUMP | 55641.50000 55641.50] 50000.00000 50000.00] 50000.00000 50000.00
CLEARING SITE, BRIDGE (___) DEMOLITION | |
OF EXISTING STRUCTURE | |
0080 201039P LUMP | 1.00000 1.00|] 150627.53000 150627.53| 60000.00000 60000.00
TEMPORARY SHIELDING | |
0081 504006P 8400.000 LB | 1.50000 12600.00]| 1.50000 12600.00]| 2.25000 18900.00
REINFORCEMENT STEEL, EPOXY-COATED | |
0082 505063P 6582.000 SF | 160.00000 1053120.00] 155.00000 1020210.00] 210.00000 1382220.00
PREFABRICATED SUPERSTRUCTURE UNITS | |
0083 504036P 80.000 SY | 50.00000 4000.00] 38.00000 3040.00] 50.00000 4000.00
EPOXY WATERPROOFING | |
0084 507032P 55.000 CY | 450.00000 24750.00] 370.00000 20350.00] 425.00000 23375.00
CONCRETE BRIDGE SIDEWALK, HES | |
0085 507040P 340.000 LF | 200.00000 68000.00] 200.00000 68000.00| 150.00000 51000.00
CONCRETE BRIDGE PARAPET, HES | |
0086 507066P 542.000 SY | 525.00000 284550.00] 0.01000 5.42| 976.00000 528992.00
PRECAST CONCRETE BRIDGE APPROACH | |
0087 509084P 340.000 LF | 90.00000 30600.00] 115.00000 39100.00] 110.00000 37400.00
|
|

BRIDGE, 3" HIGH, CURVED TOP



New Jersey Department of Transportation DATE : 06/14/11
PAGE : 114 -7
TABULATION OF BIDS

CALL ORDER : 114 CONTRACT ID : 11114 COUNTIES : PASSAIC
LETTING DATE : 06/09/11 10:00AM DISTRICT : N1
SET-ASIDE
| ( 1 ) R4689 (¢ 2 ) A3063 | ( 3 ) C7279
|RITACCO CONSTRUCTION INC |AGATE CONSTR CO INC |J.F.CREAMER J-V J.M. SANZARI
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0088 506009M 44.000 U | 2000.00000 88000.00] 2300.00000 101200.00]| 1750.00000 77000.00
STRUCTURAL BEARING ASSEMBLY | |
0089 701021P 780.000 LF | 35.00000 27300.00] 25.00000 19500.00] 20.00000 15600.00
3" RIGID METALLIC CONDUIT | |
0090 507056P 122.000 LF | 165.00000 20130.00] 1000.00000 122000.00]| 180.00000 21960.00
CONCRETE MEDIAN BARRIER, HES | |
0093 559003P 300.000 SF | 70.00000 21000.00| 150.00000 45000.00] 75.00000 22500.00
SUBSTRUCTURE CONCRETE REPAIR | |
0094 507070M 166.000 T | 150.00000 24900.00] 400.00000 66400.00] 275.00000 45650.00
BRIDGE DECK WATERPROOF SURFACE COURSE | |
SECTION TOTALS | $ 1,729,488.50] $ 1,733,327.95] $ 2,352,562.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 3,103,000.00] S 3,606,953.98] S 4,233,871.90

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,



TRAFFIC CONTROL TRUCK WITH MOUNTED

New Jersey Department of Transportation DATE 06/14/11
PAGE 114 -8
TABULATION OF BIDS
CALL ORDER 114 CONTRACT 1ID 11114 COUNTIES PASSAIC
LETTING DATE 06/09/11 10:00AM DISTRICT N1
SET-ASIDE
| ( 4 ) B4645 | ( 5 ) 51082 | ( 6 ) 12943
| GARDNER M BISHOP INC | SCAFAR CONTRACTING INC |IEW CONSTR GP, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROADWAY
| | |
0001 151003M LUMP | 30000.00000 30000.00]| 43181.00000 43181.00]| 29602.85000 29602.85
PERFORMANCE BOND AND PAYMENT BOND | |
0004 153003P LUMP | 5000.00000 5000.00] 10950.00000 10950.00]| 0.01000 0.01
PROGRESS SCHEDULE | |
0005 153006P 18.000 U | 100.00000 1800.00]| 550.00000 9900.00| 0.01000 0.18
PROGRESS SCHEDULE UPDATE | |
0006 153012P 300.000 HOUR | 1.00000 300.00] 1.00000 300.00] 0.01000 3.00
TRAINEES I I |
0007 154003P LUMP | 425000.00000 425000.00| 464241.26000 464241.26| 514000.00000 514000.00
MOBILIZATION | |
0018 159003M 48.000 U | 110.00000 5280.00] 89.00000 4272.00| 118.96000 5710.08
BREAKAWAY BARRICADE | |
0019 159006M 64.000 U | 60.00000 3840.00]| 55.00000 3520.00] 71.37000 4567.68
DRUM | | |
0020 159009M 64.000 U | 15.00000 960.00| 15.00000 960.00]| 17.84000 1141.76
TRAFFIC CONE | |
0021 159012M 2849.000 SF | 12.00000 34188.00] 9.00000 25641.00] 14.27000 40655.23
CONSTRUCTION SIGNS | |
0022 159015M 2.000 U | 800.00000 1600.00]| 750.00000 1500.00]| 1784.37000 3568.74
CONSTRUCTION IDENTIFICATION SIGN, 4' X | |
8" | | |
0023 159021P 950.000 LF | 140.00000 133000.00] 39.00000 37050.00] 228.72000 217284.00
CONSTRUCTION BARRIER CURB | |
0024 159027M 5.000 U | 1600.00000 8000.00| 1800.00000 9000.00] 0.01000 0.05
FLASHING ARROW BOARD, 4' X 8' | |
0025 159029M 8.000 U | 4500.00000 36000.00] 4650.00000 37200.00] 1000.00000 8000.00
PORTABLE VARIABLE MESSAGE SIGN W/REMOTE | |
COMMUNICATION | |
0026 159030M 2.000 U | 8000.00000 16000.00] 8800.00000 17600.00] 1000.00000 2000.00
PORTABLE VARIABLE MESSAGE SIGN | |
0028 159054M 2.000 U | 3500.00000 7000.00| 3850.00000 7700.00]| 3747.17000 7494.34
TEMPORARY CRASH CUSHION, INERTIAL | |
BARRIER SYSTEM, 14 MODULES | |
0029 159075M 1.000 U | 5500.00000 5500.00| 11500.00000 11500.00]| 14230.45000 14230.45
TEMPORARY CRASH CUSHION, QUADGUARD 7 | |
BAYS X 24" WIDE | |
0030 159108M 2.000 U | 15000.00000 30000.00] 12600.00000 25200.00] 31000.00000 62000.00
|
|

CRASH CUSHION



New Jersey Department of Transportation DATE 06/14/11
PAGE 114 -9
TABULATION OF BIDS
CALL ORDER : 114 CONTRACT 1ID COUNTIES : PASSAIC
LETTING DATE : 06/09/11 10:00AM DISTRICT
SET-ASIDE
| 4 ) B4645 | ( 5 ) 51082 | ( 6 ) 12943
| GARDNER M BISHOP INC | SCAFAR CONTRACTING INC |IEW CONSTR GP, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0031 159114M 590.000 LF | 3.00000 1770.00]| 2.00000 1180.00] 2.22000 1309.80
REMOVABLE BLACK LINE MASKING TAPE, 6" | |
0032 159120M 2250.000 LF | 2.00000 4500.00 | 1.20000 2700.00] 1.33000 2992.50
TEMPORARY PAVEMENT MARKING TAPE, 4" | |
0033 159126M 29260.000 LF | 0.25000 7315.00| 0.21000 6144.60] 0.23000 6729.80
TEMPORARY TRAFFIC STRIPES, 4" | |
0034 159132M 2050.000 SF | 1.00000 2050.00] 1.20000 2460.00] 1.33000 2726.50
TEMPORARY PAVEMENT MARKINGS | |
0035 159141M 200.000 HOUR | 80.00000 16000.00]| 65.00000 13000.00]| 87.53000 17506.00
TRAFFIC DIRECTOR, FLAGGER | |
0036 160003M LUMP | 3600.00000 3600.00]| 3600.00000 3600.00]| 3600.00000 3600.00
FUEL PRICE ADJUSTMENT | |
0037 160006M LUMP | 14800.00000 14800.00]| 14800.00000 14800.00]| 14800.00000 14800.00
ASPHALT PRICE ADJUSTMENT | |
0038 161003P LUMP | 100.00000 100.00]| 24050.10000 24050.10] 0.01000 0.01
FINAL CLEANUP | |
0039 201003P LUMP | 10000.00000 10000.00]| 17503.97000 17503.97| 50000.00000 50000.00
CLEARING SITE | |
0040 202009P 652.000 CY | 100.00000 65200.00] 24.09000 15706.68 | 45.17000 29450.84
EXCAVATION, UNCLASSIFIED | |
0041 202021P 925.000 SY | 10.00000 9250.00]| 38.71000 35806.75] 26.80000 24790.00
REMOVAL OF PAVEMENT | |
0042 203041P 529.000 SY | 2.00000 1058.00| 12.67000 6702.43 8.06000 4263.74
GEOTEXTILE, ROADWAY STABILIZATION | |
0043 302036P 438.000 SY | 7.00000 3066.00] 12.71000 5566.98]| 24.19000 10595.22
DENSE-GRADED AGGREGATE BASE COURSE, 6" | |
THICK | | |
0044 302051P 700.000 CY | 1.00000 700.00 | 38.04000 26628.00] 64.09000 44863.00
DENSE-GRADED AGGREGATE BASE COURSE, | |
VARIABLE THICKNESS | |
0045 401009P 21175.000 SY | 6.00000 127050.00] 2.80000 59290.00] 4.72000 99946.00
HMA MILLING, 3" OR LESS | |
0046 401021M 1700.000 SY | 160.00000 272000.00] 61.00000 103700.00]| 47.50000 80750.00
HOT MIX ASPHALT PAVEMENT REPAIR | |
0047 401027M 19700.000 LF | 0.60000 11820.00]| 0.80000 15760.00| 0.39000 7683.00
POLYMERIZED JOINT ADHESIVE | |
0048 401030M 3550.000 GAL | 4.00000 14200.00] 3.00000 10650.00] 3.34000 11857.00
TACK COAT | |
0049 401036M 220.000 GAL | 5.00000 1100.00]| 0.01000 2.20]| 0.01000 2.20
|

PRIME COAT
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TABULATION OF BIDS
CALL ORDER 114 CONTRACT 1ID 11114 COUNTIES PASSAIC
LETTING DATE 06/09/11 10:00AM DISTRICT N1
SET-ASIDE
| ( 4 ) B4645 | ( 5 ) S1082 | ( 6 ) 12943
| GARDNER M BISHOP INC | SCAFAR CONTRACTING INC |IEW CONSTR GP, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0050 401060M 3045.000 T | 100.00000 304500.00] 92.00000 280140.00] 108.40000 330078.00
HOT MIX ASPHALT 12.5 M 76 SURFACE COURS | |
0051 401084M 91.000 T | 150.00000 13650.00] 255.00000 23205.00] 166.76000 15175.16
HOT MIX ASPHALT 19 M 64 INTERMEDIATE | |
COURSE | | |
0052 401099M 180.000 T | 150.00000 27000.00] 255.00000 45900.00] 111.18000 20012.40
HOT MIX ASPHALT 25 M 64 BASE COURSE | |
0053 602099M 4.000 U | 600.00000 2400.00] 250.00000 1000.00]| 590.96000 2363.84
RESET EXISTING CASTING | |
0055 607012P 125.000 LF | 140.00000 17500.00]| 134.00000 16750.00]| 148.97000 18621.25
24" X 41" CONCRETE BARRIER CURB | |
0056 607018P 235.000 LF | 30.00000 7050.00 | 29.00000 6815.00] 41.32000 9710.20
9" X 16" CONCRETE VERTICAL CURB | |
0057 607060P 50.000 LF | 180.00000 9000.00| 180.00000 9000.00| 200.12000 10006.00
24" X VARIABLE HEIGHT CONCRETE BARRIER | |
CURB | | |
0058 608003P 196.000 SY | 30.00000 5880.00]| 26.00000 5096.00]| 70.59000 13835.64
NONVEGETATIVE SURFACE, HOT MIX ASPHALT | |
0059 609003M 1280.000 LF | 20.00000 25600.00] 21.60000 27648.00] 19.46000 24908.80
BEAM GUIDE RAIL | |
0061 609021M 1413.000 LF | 6.00000 8478.00| 9.40000 13282.20]| 6.11000 8633.43
RUB RAIL | | |
0062 609024M 1.000 U | 1900.00000 1900.00]| 2200.00000 2200.00] 2056.74000 2056.74
FLARED GUIDE RAIL TERMINAL | |
0063 609039M 1.000 U© | 500.00000 500.00] 600.00000 600.00] 555.88000 555.88
BEAM GUIDE RAIL ANCHORAGE | |
0064 609075M 1450.000 LF | 1.00000 1450.00| 2.75000 3987.50] 1.11000 1609.50
REMOVAL OF BEAM GUIDE RAIL | |
0065 610003M 27100.000 LF | 0.30000 8130.00]| 0.31000 8401.00]| 0.34000 9214.00
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
an | | I
0066 610007M 3970.000 LF | 0.40000 1588.00| 0.55000 2183.50] 0.61000 2421.70
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
8" | | '
0067 610009M 800.000 SF | 3.00000 2400.00] 3.50000 2800.00] 3.89000 3112.00
TRAFFIC MARKINGS, THERMOPLASTIC | |
0068 610012M 175.000 U | 25.00000 4375.00 | 25.90000 4532.50| 28.79000 5038.25
RPM, MONO-DIRECTIONAL, WHITE LENS | |
0069 610018M 60.000 U | 25.00000 1500.00] 25.90000 1554.00]| 28.79000 1727.40
|

RPM, MONO-DIRECTIONAL, AMBER LENS
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06/14/11

CALL ORDER : 114 CONTRACT 1ID 11114 COUNTIES PASSAIC
LETTING DATE : 06/09/11 10:00AM DISTRICT
SET-ASIDE
| ( 4 ) B4645 | ( 5 ) S1082 | ( 6 ) 12943
| GARDNER M BISHOP INC | SCAFAR CONTRACTING INC |IEW CONSTR GP, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0070 610024M 203.000 U | 10.00000 2030.00] 25.00000 5075.00] 83.38000 16926.14
REMOVAL OF RPM | |
0071 610031M 6.000 U | 25.00000 150.00| 30.00000 180.00| 55.59000 333.54
FLEXIBLE DELINEATORS, BARRIER CURB | |
MOUNTED | | |
0072 610036M 48620.000 LF | 0.40000 19448.00] 0.35000 17017.00] 0.39000 18961.80
REMOVAL OF TRAFFIC STRIPES | |
0073 610039M 2800.000 SF | 1.00000 2800.00] 1.40000 3920.00] 1.56000 4368.00
REMOVAL OF TRAFFIC MARKINGS | |
0076 701031P 225.000 LF | 50.00000 11250.00]| 35.00000 7875.00| 52.53000 11819.25
4" SPLIT STEEL CONDUIT | |
0078 703033P LUMP | 20000.00000 20000.00] 19850.00000 19850.00] 19455.69000 19455.69
TEMPORARY HIGHWAY LIGHTING SYSTEM | |
0091 202009P 260.000 cCY | 400.00000 104000.00]| 41.74000 10852.40]| 334.17000 86884.20
EXCAVATION, UNCLASSIFIED | |
0092 203009P 28.000 CY | 350.00000 9800.00 | 231.63000 6485.64 | 71.27000 1995.56
I-9 SOIL AGGREGATE | |
SECTION TOTALS | S 1,921,426.00] S 1,601,316.71] S 1,963,948.35
—————————————————————————————————————————— e
SECTION 0002 CONSTRUCTION ENGINEEING
| | |
0008 155006M 1.000 U© | 20000.00000 20000.00] 35000.00000 35000.00] 37322.43000 37322.43
FIELD OFFICE TYPE B SET UP | |
0009 155024M 18.000 MO | 500.00000 9000.00 | 1500.00000 27000.00] 2001.16000 36020.88
FIELD OFFICE TYPE B MAINTENANCE | |
0010 155039M LUMP | 7200.00000 7200.00| 7200.00000 7200.00| 7200.00000 7200.00
TELEPHONE SERVICE | |
0011 157003M LUMP | 25000.00000 25000.00| 222091.76000 222091.76 41000.00000 41000.00
CONSTRUCTION LAYOUT | |
0027 159032M 2.000 U | 8000.00000 16000.00]| 23568.00000 47136.00]| 19697.23000 39394.46
PORTABLE TRAILER MOUNTED CCTV CAMERA | |
ASSEMBLY | |
SECTION TOTALS | S 77,200.00]| S 338,427.76| S 160,937.77
+ + +
SECTION 0003 NON-PARTICIPATING (ROADWAY)
| |
0002 152003P LUMP 3500.00000 3500.00] 7500.00000 7500.00| 6702.53000 6702.53

OWNER'S AND CONTRACTOR'S PROTECTIVE
LIABILITY INSURANCE
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TABULATION OF BIDS
CALL ORDER 114 CONTRACT 1ID 11114 COUNTIES PASSAIC
LETTING DATE 06/09/11 10:00AM DISTRICT N1
SET-ASIDE
| ( 4 ) B4645 | ( 5 ) S1082 | ( 6 ) 12943
| GARDNER M BISHOP INC | SCAFAR CONTRACTING INC |IEW CONSTR GP, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0003 152009P LUMP | 1000.00000 1000.00]| 5000.00000 5000.00] 0.01000 0.01
POLLUTION LIABILITY INSURANCE | |
0054 602216M 10.000 U | 650.00000 6500.00] 650.00000 6500.00] 605.91000 6059.10
CLEANING DRAINAGE STRUCTURE | |
SECTION TOTALS | S 11,000.00] S 19,000.00] S 12,761.64
—————————————————————————————————————————— e
SECTION 0004 EROSION CONTROL
| | |
0012 158006M 800.000 LF | 5.00000 4000.00]| 4.89000 3912.00] 4.11000 3288.00
SILT FENCE | |
0013 158015M 25.000 U | 30.00000 750.00 | 15.00000 375.00] 106.63000 2665.75
HAYBALE | | |
0014 158030M 10.000 U© | 175.00000 1750.00]| 113.70000 1137.00]| 292.37000 2923.70
INLET FILTER TYPE 2, 2' X 4°' | |
0015 158054M 100.000 SF | 10.00000 1000.00| 5.00000 500.00] 0.01000 1.00
SEDIMENT CONTROL BAG | |
0016 158063P LUMP | 2500.00000 2500.00] 3500.00000 3500.00] 11602.41000 11602.41
CONCRETE WASHOUT SYSTEM | |
0017 158072M 2.000 U | 750.00000 1500.00| 1500.00000 3000.00] 1177.68000 2355.36
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | |
SECTION TOTALS | $ 11,500.00] $ 12,424.00] $ 22,836.22
—————————————————————————————————————————— e
SECTION 0005 GENERAL LANDSCAPE
| | |
0074 804006P 185.000 SY | 15.00000 2775.00] 3.00000 555.00] 12.73000 2355.05
TOPSOILING, 4" THICK | |
0075 806006P 185.000 SY | 0.25000 46.25] 0.95000 175.75]| 6.79000 1256.15
FERTILIZING AND SEEDING, TYPE A-3 | |
0077 809003M 185.000 SY | 0.25000 46.25] 0.95000 175.75] 6.95000 1285.75
STRAW MULCHING | |
SECTION TOTALS | $ 2,867.50] $ 906.50| $ 4,896.95
+ + +
SECTION 0006 BRIDGE
| | |
0060 609004M 133.000 LF | 125.00000 16625.00| 94.65000 12588.45]| 127.85000 17004.05
BEAM GUIDE RAIL, BRIDGE | |
0079 201006P LUMP | 50000.00000 50000.00] 50000.00000 50000.00] 50000.00000 50000.00
CLEARING SITE, BRIDGE (___) DEMOLITION | |
|

OF EXISTING STRUCTURE



New Jersey Department of Transportation

CALL ORDER : 114 CONTRACT 1ID
LETTING DATE : 06/09/11 10:00AM DISTRICT
SET-ASIDE

TABULATION OF BIDS

11114
N1

COUNTIES : PASSAIC

DATE

PAGE : 114 -13

06/14/11

| ( 4 ) B4645 | ( 5 ) S1082 | ( 6 ) 12943
|GARDNER M BISHOP INC | SCAFAR CONTRACTING INC |IEW CONSTR GP, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0080 201039P LUMP | 20000.00000 20000.00] 218684.79000 218684.79] 50000.00000 50000.00
TEMPORARY SHIELDING | |
0081 504006P 8400.000 LB | 5.00000 42000.00] 2.51000 21084.00| 2.30000 19320.00
REINFORCEMENT STEEL, EPOXY-COATED | |
0082 505063P 6582.000 SF | 210.00000 1382220.00] 283.53000 1866194.46| 261.00000 1717902.00
PREFABRICATED SUPERSTRUCTURE UNITS | |
0083 504036P 80.000 sSY | 80.00000 6400.00] 50.00000 4000.00] 80.42000 6433.60
EPOXY WATERPROOFING | |
0084 507032P 55.000 CY | 400.00000 22000.00] 395.00000 21725.00] 439.14000 24152.70
CONCRETE BRIDGE SIDEWALK, HES | |
0085 507040P 340.000 LF | 140.00000 47600.00] 135.00000 45900.00] 150.09000 51030.60
CONCRETE BRIDGE PARAPET, HES | |
0086 507066P 542.000 SY | 1000.00000 542000.00] 761.53000 412749.26| 823.76000 446477.92
PRECAST CONCRETE BRIDGE APPROACH | |
0087 509084P 340.000 LF | 105.00000 35700.00] 102.00000 34680.00 | 122.29000 41578.60
CHAIN-LINK FENCE, PVC-COATED STEEL, | |
BRIDGE, 6' 3" HIGH, CURVED TOP | |
0088 506009M 44.000 U | 3000.00000 132000.00]| 1202.45000 52907.80] 5000.00000 220000.00
STRUCTURAL BEARING ASSEMBLY | |
0089 701021P 780.000 LF | 25.00000 19500.00] 32.00000 24960.00 | 27.57000 21504.60
3" RIGID METALLIC CONDUIT | |
0090 507056P 122.000 LF | 170.00000 20740.00] 162.00000 19764.00]| 180.10000 21972.20
CONCRETE MEDIAN BARRIER, HES | |
0093 559003P 300.000 SF | 175.00000 52500.00 | 90.00000 27000.00] 175.00000 52500.00
SUBSTRUCTURE CONCRETE REPAIR | |
0094 507070M 166.000 T | 350.00000 58100.00] 340.00000 56440.00] 444.70000 73820.20
BRIDGE DECK WATERPROOF SURFACE COURSE | |
SECTION TOTALS | 2,447,385.00| $ 2,868,677.76 | $ 2,813,696.47
+ + +
CONTRACT TOTALS | 4,471,378.50]| $ 4,840,752.73| $ 4,979,077.40

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,
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TABULATION OF BIDS

CALL ORDER : 114 CONTRACT ID : 11114 COUNTIES : PASSAIC
LETTING DATE : 06/09/11 10:00AM DISTRICT : N1
SET-ASIDE
| ( 7 ) H3415 ( ) ( )

|

|H&G CONTRACTORS INC
LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT UNIT PRICE AMOUNT
+ +

I
I
|
|
"

SECTION 0001  ROADWAY
I

TRAFFIC CONTROL TRUCK WITH MOUNTED
CRASH CUSHION

| |
0001 151003M LUMP | 15000.00000 15000.00]
PERFORMANCE BOND AND PAYMENT BOND | |
0004 153003P LUMP | 2000.00000 2000.00]
PROGRESS SCHEDULE | |
0005 153006P 18.000 U | 300.00000 5400.00]
PROGRESS SCHEDULE UPDATE | |
0006 153012P 300.000 HOUR | 0.01000 3.00]|

TRAINEES | | |
0007 154003P LUMP | 490000.00000 490000.00]
MOBILIZATION | |
0018 159003M 48.000 U | 25.00000 1200.00]
BREAKAWAY BARRICADE | |
0019 159006M 64.000 U | 15.00000 960.00 |

DRUM | | |
0020 159009M 64.000 U | 1.00000 64.00]
TRAFFIC CONE | |
0021 159012M 2849.000 SF | 4.00000 11396.00]
CONSTRUCTION SIGNS | |
0022 159015M 2.000 U | 1000.00000 2000.00]
CONSTRUCTION IDENTIFICATION SIGN, 4' X | |

8" | | |
0023 159021P 950.000 LF | 25.00000 23750.00]|
CONSTRUCTION BARRIER CURB | |
0024 159027M 5.000 U | 500.00000 2500.00]
FLASHING ARROW BOARD, 4' X 8' | |
0025 159029M 8.000 U | 1200.00000 9600.00 |
PORTABLE VARIABLE MESSAGE SIGN W/REMOTE | |
COMMUNICATION | |
0026 159030M 2.000 U | 1000.00000 2000.00]
PORTABLE VARIABLE MESSAGE SIGN | |
0028 159054M 2.000 U | 3000.00000 6000.00]|
TEMPORARY CRASH CUSHION, INERTIAL | |
BARRIER SYSTEM, 14 MODULES | |
0029 159075M 1.000 U | 15000.00000 15000.00]
TEMPORARY CRASH CUSHION, QUADGUARD 7 | |
BAYS X 24" WIDE | |
0030 159108M 2.000 U | 2000.00000 4000.00]|

| |

| |
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TABULATION OF BIDS

CALL ORDER : 114 CONTRACT ID : 11114 COUNTIES : PASSAIC
LETTING DATE : 06/09/11 10:00AM DISTRICT : N1
SET-ASIDE

7 ) H3415

( ( )
H&G CONTRACTORS INC

( )

|
|
LINE NO / ITEM CODE / ALT
|

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0031 159114M 590.000 LF | 3.00000 1770.00]|
REMOVABLE BLACK LINE MASKING TAPE, 6" | |
0032 159120M 2250.000 LF | 1.90000 4275.00|
TEMPORARY PAVEMENT MARKING TAPE, 4" | |
0033 159126M 29260.000 LF | 0.25000 7315.00]
TEMPORARY TRAFFIC STRIPES, 4" | |
0034 159132M 2050.000 SF | 1.00000 2050.00]
TEMPORARY PAVEMENT MARKINGS | |
0035 159141M 200.000 HOUR | 120.00000 24000.00]
TRAFFIC DIRECTOR, FLAGGER | |
0036 160003M LUMP | 3600.00000 3600.00]
FUEL PRICE ADJUSTMENT | |
0037 160006M LUMP | 14800.00000 14800.00]|
ASPHALT PRICE ADJUSTMENT | |
0038 161003P LUMP | 10000.00000 10000.00]
FINAL CLEANUP | |
0039 201003P LUMP | 810000.00000 810000.00]|
CLEARING SITE | |
0040 202009P 652.000 CY | 15.00000 9780.00]|
EXCAVATION, UNCLASSIFIED | |
0041 202021P 925.000 SY | 75.00000 69375.00|
REMOVAL OF PAVEMENT | |
0042 203041P 529.000 SY | 2.00000 1058.00|
GEOTEXTILE, ROADWAY STABILIZATION | |
0043 302036P 438.000 SY | 16.00000 7008.00|
DENSE-GRADED AGGREGATE BASE COURSE, 6" | |
THICK | | |
0044 302051P 700.000 CY | 30.00000 21000.00]
DENSE-GRADED AGGREGATE BASE COURSE, | |
VARIABLE THICKNESS | |
0045 401009P 21175.000 SY | 4.20000 88935.00]
HMA MILLING, 3" OR LESS | |
0046 401021M 1700.000 SY | 50.00000 85000.00]|
HOT MIX ASPHALT PAVEMENT REPAIR | |
0047 401027M 19700.000 LF | 0.35000 6895.00|
POLYMERIZED JOINT ADHESIVE | |
0048 401030M 3550.000 GAL | 3.00000 10650.00]
TACK COAT | |
0049 401036M 220.000 GAL | 97.00000 21340.00]
| |

PRIME COAT
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TABULATION OF BIDS

CALL ORDER : 114 CONTRACT ID : 11114 COUNTIES : PASSAIC
LETTING DATE : 06/09/11 10:00AM DISTRICT : N1
SET-ASIDE

7 ) H3415

( ( )
H&G CONTRACTORS INC

( )

|
|
LINE NO / ITEM CODE / ALT
|

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0050 401060M 3045.000 T | 98.00000 298410.00]
HOT MIX ASPHALT 12.5 M 76 SURFACE COURS | |
0051 401084M 91.000 T | 65.00000 5915.00]|
HOT MIX ASPHALT 19 M 64 INTERMEDIATE | |
COURSE | | |
0052 401099M 180.000 T | 60.00000 10800.00]|
HOT MIX ASPHALT 25 M 64 BASE COURSE | |
0053 602099M 4.000 U | 300.00000 1200.00]|
RESET EXISTING CASTING | |
0055 607012P 125.000 LF | 125.00000 15625.00]|
24" X 41" CONCRETE BARRIER CURB | |
0056 607018P 235.000 LF | 35.00000 8225.00]|
9" X 16" CONCRETE VERTICAL CURB | |
0057 607060P 50.000 LF | 175.00000 8750.00|
24" X VARIABLE HEIGHT CONCRETE BARRIER | |
CURB | | |
0058 608003P 196.000 SY | 35.00000 6860.00]
NONVEGETATIVE SURFACE, HOT MIX ASPHALT | |
0059 609003M 1280.000 LF | 20.00000 25600.00|
BEAM GUIDE RAIL | |
0061 609021M 1413.000 LF | 6.00000 8478.00|
RUB RAIL | | |
0062 609024M 1.000 U© | 2500.00000 2500.00]
FLARED GUIDE RAIL TERMINAL | |
0063 609039M 1.000 U© | 750.00000 750.00]
BEAM GUIDE RAIL ANCHORAGE | |
0064 609075M 1450.000 LF | 1.00000 1450.00]|
REMOVAL OF BEAM GUIDE RAIL | |
0065 610003M 27100.000 LF | 0.29000 7859.00|
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
an | | |
0066 610007M 3970.000 LF | 0.38000 1508.60]|
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
8" | | '
0067 610009M 800.000 SF | 3.00000 2400.00]
TRAFFIC MARKINGS, THERMOPLASTIC | |
0068 610012M 175.000 U | 24.00000 4200.00]|
RPM, MONO-DIRECTIONAL, WHITE LENS | |
0069 610018M 60.000 U | 24.00000 1440.00]|
| | |

RPM, MONO-DIRECTIONAL, AMBER LENS
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TABULATION OF BIDS
CALL ORDER : 114 CONTRACT 1ID 11114 PASSAIC
LETTING DATE 06/09/11 10:00AM DISTRICT : N1
SET-ASIDE
I ( 7 ) H3415 [ ( ) I ( )
|H&G CONTRACTORS INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0070 610024M 203.000 U | 15.00000 3045.00]
REMOVAL OF RPM | |
0071 610031M 6.000 U | 25.00000 150.00]|
FLEXIBLE DELINEATORS, BARRIER CURB | |
MOUNTED | | |
0072 610036M 48620.000 LF | 0.40000 19448.00]
REMOVAL OF TRAFFIC STRIPES | |
0073 610039M 2800.000 SF | 1.00000 2800.00]
REMOVAL OF TRAFFIC MARKINGS | |
0076 701031P 225.000 LF | 35.00000 7875.00|
4" SPLIT STEEL CONDUIT | |
0078 703033P LUMP | 35000.00000 35000.00]
TEMPORARY HIGHWAY LIGHTING SYSTEM | |
0091 202009P 260.000 cCY | 15.00000 3900.00]
EXCAVATION, UNCLASSIFIED | |
0092 203009P 28.000 CY | 60.00000 1680.00 |
I-9 SOIL AGGREGATE | |
SECTION TOTALS | $ 2,275,592.60]| $ | $
————————————————————————————————————————— e
SECTION 0002 CONSTRUCTION ENGINEEING
| | |
0008 155006M 1.000 U© | 15000.00000 15000.00]|
FIELD OFFICE TYPE B SET UP | |
0009 155024M 18.000 MO | 1650.00000 29700.00]
FIELD OFFICE TYPE B MAINTENANCE | |
0010 155039M LUMP | 7200.00000 7200.00|
TELEPHONE SERVICE | |
0011 157003M LUMP | 30000.00000 30000.00]
CONSTRUCTION LAYOUT | |
0027 159032M 2.000 U | 25000.00000 50000.00]
PORTABLE TRAILER MOUNTED CCTV CAMERA | |
ASSEMBLY | |
SECTION TOTALS | $ 131,900.00] $ | $
+ + +
SECTION 0003 NON-PARTICIPATING (ROADWAY)
|
0002 152003P LUMP 2000.00000 2000.00]|

OWNER'S AND CONTRACTOR'S PROTECTIVE
LIABILITY INSURANCE
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TABULATION OF BIDS
CALL ORDER 114 CONTRACT 1ID 11114 COUNTIES PASSAIC
LETTING DATE 06/09/11 10:00AM DISTRICT N1
SET-ASIDE
I ( 7 ) H3415 | I ( )
|H&G CONTRACTORS INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | AMOUNT| UNIT PRICE AMOUNT
+ + +
0003 152009P LUMP | 10000.00000 10000.00]
POLLUTION LIABILITY INSURANCE | |
0054 602216M 10.000 U | 150.00000 1500.00]|
CLEANING DRAINAGE STRUCTURE | |
SECTION TOTALS | $ 13,500.00] | $
—————————————————————————————————————————— e
SECTION 0004 EROSION CONTROL
| | |
0012 158006M 800.000 LF | 3.00000 2400.00]
SILT FENCE | |
0013 158015M 25.000 U | 8.00000 200.00]|
HAYBALE | | |
0014 158030M 10.000 U© | 170.00000 1700.00]|
INLET FILTER TYPE 2, 2' X 4°' | |
0015 158054M 100.000 SF | 10.00000 1000.00]|
SEDIMENT CONTROL BAG | |
0016 158063P LUMP | 3000.00000 3000.00]
CONCRETE WASHOUT SYSTEM | |
0017 158072M 2.000 U | 300.00000 600.00|
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | |
SECTION TOTALS | $ 8,900.00] | $
+ + +
SECTION 0005 GENERAL LANDSCAPE
| | |
0074 804006P 185.000 SY | 4.50000 832.50]
TOPSOILING, 4" THICK | |
0075 806006P 185.000 SY | 1.00000 185.00]|
FERTILIZING AND SEEDING, TYPE A-3 | |
0077 809003M 185.000 SY | 1.00000 185.00]
STRAW MULCHING | |
SECTION TOTALS | $ 1,202.50] | $
—————————————————————————————————————————— e
SECTION 0006 BRIDGE
| | |
0060 609004M 133.000 LF | 115.00000 15295.00]
BEAM GUIDE RAIL, BRIDGE | |
0079 201006P LUMP | 350000.00000 350000.00]
CLEARING SITE, BRIDGE (___ ) DEMOLITION | |
| |

OF EXISTING STRUCTURE



New Jersey Department of Transportation DATE : 06/14/11
PAGE : 114 -19
TABULATION OF BIDS

CALL ORDER : 114 CONTRACT ID : 11114 COUNTIES : PASSAIC
LETTING DATE : 06/09/11 10:00AM DISTRICT : N1
SET-ASIDE

(7 ) H3415 ( ) ( )
H&G CONTRACTORS INC

| |
| |
LINE NO / ITEM CODE / ALT |
| |

I
I
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
+ + +
0080 201039P LUMP | 458000.00000 458000.00]
TEMPORARY SHIELDING | |
0081 504006P 8400.000 LB | 1.40000 11760.00]
REINFORCEMENT STEEL, EPOXY-COATED | |
0082 505063P 6582.000 SF | 168.00000 1105776.00]
PREFABRICATED SUPERSTRUCTURE UNITS | |
0083 504036P 80.000 SY | 40.00000 3200.00]
EPOXY WATERPROOFING | |
0084 507032P 55.000 CY | 150.00000 8250.00|
CONCRETE BRIDGE SIDEWALK, HES | |
0085 507040P 340.000 LF | 500.00000 170000.00]
CONCRETE BRIDGE PARAPET, HES | |
0086 507066P 542.000 sSY | 415.00000 224930.00]
PRECAST CONCRETE BRIDGE APPROACH | |
0087 509084P 340.000 LF | 225.00000 76500.00]
CHAIN-LINK FENCE, PVC-COATED STEEL, | |
BRIDGE, 6' 3" HIGH, CURVED TOP | |
0088 506009M 44.000 U | 2500.00000 110000.00]
STRUCTURAL BEARING ASSEMBLY | |
0089 701021P 780.000 LF | 32.00000 24960.00|
3" RIGID METALLIC CONDUIT | |
0090 507056P 122.000 LF | 150.00000 18300.00]
CONCRETE MEDIAN BARRIER, HES | |
0093 559003P 300.000 sF | 100.00000 30000.00|
SUBSTRUCTURE CONCRETE REPAIR | |
0094 507070M 166.000 T | 350.00000 58100.00]
BRIDGE DECK WATERPROOF SURFACE COURSE | |
SECTION TOTALS | $ 2,665,071.00]| $ | $
+ + +
CONTRACT TOTALS | $ 5,096,166.10] $ 0.00] $

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,



